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1. This task order award is applicable to CUN 0002 of the basic contract, N00014-09-D-0710. 

2. The finds available for performance of this task order are set forth by the amount shown in the 

attached Financial Accounting Data (FAD) sheets. 

3. SCHEDULE OF SUPPUES AND SERVICES 

NO. 

The I furnish 
necessary personnel and facilities 
to conduct the resean::h effort as 
described in Section C and provide 
reports and data in accordance with 
Exhibit A. 
000101 ACRN 
000102ACRN 

~~~=~:~:~~.~•;n~dJT;~•;,s:t Phase II) 
The I furnish the 
necessary personnel and fadlltles 
to conduct the research effort as 
described in Section C and provide 
reports and data in accordance with 
Exhibit A. 

source code for any 

The Contractor shall furnish the 
necessary personnel and facilities 
to conduct the research effort as 
described in Section C and provide 

and data in accordance with 

Model and HMI system 
source code for any embedded 
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ration, 
and II) 

The Contractor shall furnish the 
necessary personnel and facilities 
to conduct the research effort as 
described in Section C and provide 

and data in accordance with 

items to 
Development 

source code for any 

Contractor 
the necessary 

personnel and facilities to conduct 
the research effort as described in 
Section C and provide reports and 
data in accordance with Exhibit A. 

4. PERIOD OF PERFORMANCE EOR TASK ORDER 

a. The research effort performed under the Base Period (CUN 0001) (Design Phase I) shall be 

conducted from date of task order award through ten (10) months thereafter. The government 

reserves the right to take up to sixty (60) days after conclusion of the Base Period to determine 

whether or not to exercise Option I and/or Option II. 

b. The government reserves the right to exercise Option I (CUNs 0002 and 0003) at any time during 

the period of performance of the Base Period. The period of performance of Option I can run 

concurrently with the Base Period. This would allow for early ordering of long lead items. If Option I is 

exercised, the period of performance of Option I shall be twenty-four (24) months from date of Option 

I exercise or from the completion of the Base Period whichever is later. The government reserves the 

right to take up to sixty (60) days after the conclusion of Option I to determine whether or not to 

exerdse Option Ill. 

c. The government reserves the right to exerdse Option II (CUNs 0004 and 0005) at any time during 

the period of performance of the Base Petiod. The period of performance of Option II can run 

concurrently with the Base Period. This would allow for early ordering of long lead items. If Option II 

Is exercised, the period of performance of Option II shall be twenty-four (24) months from date of 

Option II exercise or from the completion of the Base Period whichever Is later. The government 

reserves the right to take up to sixty (60) days after the conclusion of Option II to determine whether 

or not to exerdse Option III. 

d. If Option III (CUNs 0006 and 0007) is exercised, the period of performance of Option III shall be 

twelve (12) months from date of Option III exercise. The government reserves the right to exercise 

Option IV (Integration, Test and Support) for a period up to ninety (90) days from the completion of 

Option III (Integration, Test and Demonstration). 

e. If Option IV (CUN 0008) (Integration, Test and Support} (Phase III) Is exercised, the period of 

performance of Option IV Shall be twelve {12) months from date of Option IV exercise. 
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5. STATEMENT OF WORK 

a. The research effort to be performed hereunder shall be subject to the requirements and standards 

contained in Exhibit A and the following paragraph(s). 

b. The Contractor shall conduct the research effort under the Base Period (CLIN 0001) in accordance 

with Attachment Number 1, Statement of Work entitled "Electronic Warfare(Information 

Operations/Line-of-Sight Communication Advanced Development Model" paragraphs 1.1 through 

1.1.10 and Technical Design and General Task Requirements paragraphs 2.0 through 2.14.1 

c. If Option I is exercised, the Contractor shall conduct the research effort under Option I (CUNs 

0002 and 0003) In accordance with Attachment Number 1, Statement of Work entitled "Electronic 

Warfare/Information Operations/Une-of-Sight Communication Advanced Development Model" 

paragraphs 1.2 through 1.2.11 and Technical Design and General Task Requirements paragraphs 2.0 

through 2.14.1. 

d. lf Option H is exercised, the Contractor shall conduct the research effort under Option ll (CUNs 

0004 and 0005) in accordance with Attachment Number 1, Statement of Work entitled, "Electronic 

Warfare/Information Operations/Line-of-Sight Communication Advanced Development Model" 

paragraphs 1.3 through 1.3.11 and Technical Design and General Task Requirements paragraphs 2.0 

through 2.14.1. 

e. If Option III is exercised, the Contractor shall conduct the research effort under Option III (CUN 

0006 and 0007) in accordance with Attachment Number 1, Statement of Work entitled, "Electronic 

Warfare/Information OperatiOns/Une~of-Sight Communication Advanced Development Model" 

paragraphs 1.4 through 1.4.1 and Technical Design and General Task Requirements paragraphs z.o 
through 2.14.1. 

f. If Option IV is exerdsed, the Contractor shall conduct the research effort under Option IV (CUN 

0008} in accordance with Attachment Number 1, Statement of Work entitled, "Electronic 

Warfare/Information Operations/Line-of-Sight Communication Advanced Development Model" 

paragraphs 1.5 through 1.5.1 and Technical Design and General Task Requirements paragraphs Z.O 

through 2.14.1 

6. DELIVEAABLES/DISJRIBUTION 

a. Dlstlibution, consignment and marking instructions for all dellverables under this task order shall 

be F.O.B. Destination In accordance with Enclosure Number 1 of Exhibit A. The address for the 

cogntzant Program Offtcer is In Block 14 on the DO Fonn 1155 (Page 1) of this task order for items 

that can not be sent electronically. 

b. CUNs 0003 and 0005 shall be delivered F.O.B. Destination to Naval Research Laboratory attention 

of Ms Kimberly Hrln, Head, Systems Development Section, Surface EW Systems Branch Code 5744, 

c/o Harold Rolfs, Chesapeake Bay Detachment, 5813 Bayside Drive, Chesapeake Beach, MD 20732 

telephone number (410) 257-4006, no later than completion of Option I and/or Option II. The 

delivery shall Include source code for any embedded software and be on one or more CDROM(s). 

c. CUN 0007 shall be delivered F.O.B. Destination to Naval Research Laboratory, attention: Ms 

Kimber1y Hrln, Head, Systems Development Section, Surface EW Systems Branch, Code 5744, c/o 

Harold Rolfs, Chesapeake Bay Detachment, 5813 Bayside Drive, Chesapeake Beach, MD 20732 

telephone number (410) 257~4006, no later than completion of Option III. The delivery shall Include 

source code for any embedded software which shalt be on one or more CDROM(s). 

7. INSPECTION AND ACCEPTANt:!; 

Inspection and acceptance of deliveries under this contract will be accomplished by the Program 

Officer designated below, who shall have at least thirty (30) days after delivery for acceptance. 
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Naval Research Laboratory 
4555 Overlook Avenue SW 
Bldg 210 
Washington, DC 20375-5320 
Attn: Kimberly A. Hrln, Code 5744 

E-Mail: klm.hrin@nrl.navy.mi! 
8. ClASSIFIED INFORMATION 

Classified information submitted to ONR shall be submitted directly to the attention of ONR's 

Document Control Unit at the following address and marked in the Following manner: 

OUTSIDE ENVELOPE (no classification marking): 

Office of Naval Research 
Attn: Document Control Unit 
ONRCode 43 
875 North Randolph Street 
Arlington, VA 22203-1995 

The inner wrapper of the classified material should be addressed to the attention of Betsy DeLong, 

ONR Code 31, and marked In the following manner: 

INNER ENVELOPE (stamped with the overall classification of the material) 

Program: Integrated Topside Contract N00014-09-0-0710 Task Order 0002: 

Office of Naval Research 
Attn: Betsy DeLong 
ONR Code: Code 31 
875 North Randolph Street 
Arlington, VA 22203-1995 

Classified Information submitted to NRL shalt be submitted directly to the attention of NRL Code 12:26 

(Security) at the following address and marked In the following manner: 

OUTSIDE ENVELOPE (no classification marking): 

Naval Research Laboratory 
4555 Overlook Avenue SW 
Attn: Code 1226 
washington, DC 20375-5320 

The inner wrapper of the classified material should be addressed to the attention of Kim Hrln Code 

5744, and marked In the following manner: 

INNER ENVELOPE (stamped with the overall classification of the material) 

Program: Integrated Topside Contract N00014-09~D~0710 Task Order 0002 

Naval Research Laboratory 
Attn: Kim Hrln 
Code 5744 
4555 Overlook Avenue SW 
Washington, DC 20375-5320 

9. PAYMENT AND INVOICE INSTRUCTIONS <COST REIMBURSEMENT> 
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9.1 Submission of Invoices 

PAYMENT AND INVOICE INSTRUCTIONS (COST TYPE) 

All payments shall be made by funds transfers to the bank account registered in the Central 

Contractor Registration (CCR), http:llwww.ccr.goy. The Awardee agrees to maintain its registration in 

the CCR including information necessary to facllitate payment via Electronic Funds Transfer (EFT). 

Should a change in registry or other incident necessitate the payment to an account other than that 

maintained in CCR, it Is the Awardee's responsibility to notify the Administrative Contracting Office 

{ACO) and obtain a modification to this Award reflecting the change. The Government shall not be 

held responsible for any misdirection or loss of payment which occurs as the result of an Awardee's 

failure to maintain correcttcurrent EFT Information within its CCR registration. 

Wide Area Work Flow {WAWF) has been designated as the Department of Defense standard for 

electronic invoidng and payment. The Office of Naval Research will utilize the WAWF system. This web 

based system, located at httos:Uwawt.eb.mil. provides the technology for government contractors 

and authorized Department of Defense (DoD) personnel to generate, capture and process receipt and 

payment-related documentation in a paperless environment. Payment Requests/Invoices for 

supplies/ services rendered under this contract shall be submitted electronically through 

WAWF. Submission of hard copy 00250/lnvoiees will no longer be acc;epted for payment. 

It is recommended that all persons designated as CCR Electronic Business {EB) Points of Contact, and 

anyone responsible For submitting payment requests, use the online training system for WAWF at 

tJttp:/lwawftralning.com. The vendor, Group Administrator {GAM), and sections marked with an 

asterisk in the training system should be reviewed. Vendor Quick Reference Guides are also available 

at 
{http:/facqu{sjtion.navv.miVrda/homeJarouisition one source/ebusjness/don ebusiness solutions/wa 

wf overviewtvendor infonnation). The most useful guides are "Vendor Self Registration/Account 

Management" and "Cost Voucher". 

'"· To comply with the above Initiative, the Awardee must register in WAWF and have the appropriate 

CAGE code activated. Your CCR EB Point of Contact is responsible for activating the CAGE code in 

WAWF by calling 1-866-618-5988. Once the CAGE Code is activated, the CCR EB Point of Contact will 

self-register in WAWF (https:ljwawf,eb.mil) and follow the instructions for a group administrator. 

After the CAGE Code is set-up on WAWF, any additional persons responsible for submitting payment 

requests must self-register In WAWF. 

After self-registering and logging on to the WAWF system, dick on the plus sign next to the word 
"Vendor" and then dick on the "Create New Document" link. Enter the Contract Number (no dashes), 

Delivery Order (if applicable) and CAGE Code, and then hit Continue. (Note -Some codes may 
automatically pre-populate in WAWF; if they do not, they should be entered manually) 

Enter the Pay DODAAC and hit Submit. 

pay poDMC: [Use the 6 character ... PAYMENT WILL BE MADE BY" CODE on page one of the 

award document] 

Select the "Cost Voucher" invoice type within WAWF and hit Continue. This type of Invoice fulfills any 

requirement for submission of the Material Inspection and Receiving Report, DO Form 250. Flit in the 

additional required information (If It has not been pre-populated) and hit Continue. 

Issue Date: [Use the signed date of the award document} 

Issuesv DoQMC: [Use the 6 character "ISSUED BY" CODE on page one of the award 
document] 

Admin DoDMC: [Use the 6 character "ADMINISTERED BY" CODE on page one of the award 

document] 

Contrac:t Nf.0014--09-D.07 10 
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DCM Auditor DoOAAC: [Look up via the AUDIT OFFICE LOCATOR at htto:l/www.dcaa.mil, If 

you encounter any problems finding your cognizant audit office, write to dcaaweb®dga.mil or 

cal! ONR's DCAA liaison at {703) 696-2599] 

Service Approver: [Use the 6 character "ADMINISTERED BY" CODE on page one of the award 
document] 

LPO DoDMC: [Use the 6 character "ADMINISTERED BYH CODE on page one of the award 

document] (Note • this line is required only when the "PAYMENT W.rLL BE MADE BY" 
DODAAC Is HQ0251 or begins with an 'N'; othetwlse leave blank) 

Fill ln all applicable information under each tab within the document. Back up documentation (5MB 

limit) can be Included and attached to the invoice in WAWF under the "Mise Info" tab. 

Take special care when you enter Line Item Information- the Une Item tab is where you will detail 

your request for payment and materlaljservices that were provided based upon the contract. Be sure 

to fill in the following two informational Items exactly as they appear in the contract: 

Item Number: If the contract schedule has more than one ACRN listed as sub items under the 

applicable Contract Une Item Number (CLIN), use the 6 character separately Identified Sub 
Line Item Number (SLIN} (e.g.- OOOlAA} or Informational SUN (e.g.- 000101), otherwise 

use the 4 character CLIN (e.g.- 0001). 

AkRJ:f: AU-in the applicable 2 alpha character ACRN that is associated with the SUN or CLIN. 

(Note- DO NOT INVOICE FOR MORE THAN IS STILL AVAILABLE UNDER ANY ACRN). 

After all required information is included, click on the "Create Document" button under the "Header" 

.... tab. 

9.2 Pavment of Allowable Costs and Axed Fee 

As consideration for the proper performance of the work and services required under this 

contract, the Contractor shall be paid as follows: 

(a) Costs, as provided for under the contract clause entitled "Allowable Cost and Payment/' shall 
not exceed the amount set forth as "Estimated Cost" In Section B, and is subject to the contract 

clause entitled "Limitation of Cost" or •umitation of Funds" whichever is applicable. 

(b) A fixed fee, in the amount set forth as 'Fixed Fee' in Section 6, in accordance with the contract 

clause FAR 52.216-8 "Axed Fee", shall be paid upon completion of the work and services required 
under this contract and upon final acceptance by the Contracting Officer. However, the Contractor, 

shall bill on each voucher the amount of the fee bearing the same percentage to the total fixed fee as 

the amount of cost billed bears to the total estimated cost not to exceed the amount set forth as 
"Fixed Feen In Section B. The total fixed fee bnled, shall not exceed the total fixed fee specified in 

Section Band Is subject to the contract clause entitled "Limitation of Cost" or "Limitation of FundsR 

whichever applies. 

(c) In accordance with FAR 52.216-8, "Axed Fee", the Administrative Contracting Officer (ACO}, in 

order to protect the Government's Interest, shall withhold 10% of the fixed fee amount set forth in 

Section B or until a reserve is set aside In the amount of $100,000.00, whichever Is less. The ACO 

shall release 75% of the fixed fee reserve upon acceptance of dellverables identified in section F of 

this contract. The remaining 25% of the fixed fee reserve will be released after receipt of final rates, 

the contractor has satisfied all other contract terms and conditions, including the submission of final 

patent and royalty reports, and is not delinquent in submitting final vouchers of prior years' 

settlements. 

Conuact NOOIH4..o9·D-0710 
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9.3 Allotment of furui.Jl 

~tis hereby understood and agreed that this contract will not exceed a tot()! amount of 

--- including an estimated cost of--and a fixed fee of-

(b) It is hereby understood and 
--; including an estimated cost 
amount presently available for~and I 
Including an estimated cost of-- and a fixed fee 
allotted of-will cover the period from date of 

10. TYPE Of ORDER 

This is a cost~plus~fixed-fee completion task order. 

11. CONSENT TO SUBCONTRAQ 

The services of the following subcontractors have been identified as necessary for the 
performance of this task order: 

The preceding listing shall constitute the written consent of the Contracting Officer required by 

Paragraphs (c), (d) and (e) of the contract clause at FAR 52.244~2 entitled "Subcontracts~. 
The Contracting Officer's written consent to subcontract is required for: 

(i) se<vlces acquired under a cost-reimbursement, tlme-and-matertals, or labor-hour type 
subcontract or agreement; 

(il) fixed price contracts that exceed the greater of $100,000 or 5 percent of the total 
estimated cost of the contract; 

This consent Is based upon the Information submitted by the prime contractor in accordance 
with FAR 52.244-2 (f) {1) (I) through (vii), 

12. ONR 5252.237-9705 KEY PERSONNEL CDEC @) 

(a) The Contractor agrees to assign to the contract tasks those persons whose resumes 
were submitted with Its proposal and who are necessary to fulfill the requirements of 
the contract as "key personnel". No substitutions may be made except in accordance 

with this clause. 

(b) Contractor understands that during the first ninety (90) days of the contract 
performance period, no personnel substitutions will be permitted unless these 
substitutions are unavoidable because of the incumbent's sudden illness, death or 
termination of employment. In any of these events, the Contractor shall promptly 
notify the Contracting Officer and provide the information described in paragraph {c) 

below. After the initial ninety (90) day period the Contractor must submit to the 
Contracting Officer all proposed substitutions, in writing, at least (30) days in advance 
({45) days if security clearance must be obtained) of any proposed substitution and 

provide the information required by paragraph (c) below. 

Contmct NOOOJ4-09-0.Q710 
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(c) Any request for substitution must include a detailed explanation of the circumstances 
necessitating the proposed substitution, a resume for the proposed substitute, and any 

other information requested by the Contracting Officer. Any proposed substitute must 
have qualifications equal to or superior to the qualifications of the Incumbent. The 
Contracting Officer or his/her authorized representative will evaluate such requests 

and promptly notify the Contractor in writing of his/her approval or disapproval 
thereof. 

(d) In the event that any of the identified key personnel cease to perform under the 
contract and the substitute is disapproved, the contract may be immediately 
terminated in accordance with the Termination clause of the contract. The following 

are Identified as key personnel: 

13. ONR 55252.242-9720 CONTRACJJNG OFFICER'S REPRESENTATIVE CCORl (SEP 19961 

The COR for this contract Is: 

Name: Kim Hrin 

Code: 5744 

Mailing Address: Naval Research Laboratory. 4555 Overlook Avenue SW, Washington, DC 20375 

Telephone No: 202-404-7672 

The Alternate COR for this contract is; 

Name: None Assigned. 

Code: 

Mailin Address: 

Te!e hone No: 

The COR wilt act as the Contracting Officer's representative for technical matters, providing technical 

direction and discussion as necessary with respect to the spedfication or statement of work, and 

monitoring the progress and quality of contractor performance. The COR is not an Administrative 

Conr.mct N<l00l4-09-D-0710 
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Contracting Officer and does not have authority to take any action, either directly or indirectly, to 

change the prldng, quantity, quality, place of performance, delivery schedule, or any other terms and 

conditions of the contract {or delivery order), or to direct the accomplishment of effort which goes 

beyond the scope of the statement of work in the contract {or delivery order}. 

When, in the opinion of the contractor, the COR requests effort outside the existing scope of the 
contract (or delivery order}, the contractor shall promptly notify the contracting officer (ordering 

officer) In writing. No action shall be taken by the contractor until the contracting officer (or ordering 

officer} has issued a modification to the contract (or delivery order) or has otherwise resolved the 

Issue. 

In the absence of the COR named above (due to reasons such as leave, Illness, official travel}, all 

responsibilities and functions assigned to the COR shall be the responsibility of the alternate COR 
acting on behalf of the COR. 

14. COMPREHENSIVE SUBCONTRACTING PlAN 

The contractor's Comprehensive Subcontracting Plan entitled, "Northrop Grumman Electronic Systems 

(NGES) Comprehensive Small Business Subcontracting Plan" effective for the period 01 October 2009 

through 30 September 2010 is hereby incorporated Into this contract by reference. 

15. DATA RIGHTS ASSERTIONS 

The Contractor submitted Data Rights Assertions in accordance with DFARS 252.227-7013 and DFARS 

252.227-7014 entitled ~Identification and Assertion of Restrictions on the Government's Use, Release, 

or Disclosure of Restrictions on Technical Data and Computer Software" for the Technical Data 

associated with its Statement of Work entitled, Integrated Topside (In Top) Electronic 
Warfare/Information Operations/line-of-Sight Communication Advanced Development Model {ADM}". 

These assertions are incorporated into this contract as Attachment Number 3. 

15. ATIACHMENTS 

1. EXHIBIT A entitled "Contract Data Requirements List" {DO Form 1423) - 10 page(s) 
with Endosure Number 1, entitled "Contract Data Requirements Ust- Instructions for 
Distribution, h 2 pages. 

2. Attachment Number 1 Statement of Work, entitled, "Integrated Topside (In Top) 
Electronic Warfare/Information Operations/Line-of-Sight Communication Advanced 
Development Model (ADM)"- 15 pages. 

3. Attachment Number 2, entitled, "Department of Defense Contract Security 
Classification Specification Fonn DO 254"- 4 pages. 

4. Attachment Number 3 entitled, OFARs 252.227-7013 "Rights In Technical 
Data- Noncommercial Items and DFARs 252.227-7014 "'Rights In Technical Data non 

commercial items -18 pages. 
5. Attachment Number 4, entitled, "Financial Accounting Data Sheets,~ 2 pages. 

Coottact N00014-09·0..07l0 
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CONTRACT DATA REQUIREMENTS LIST Fonn Appn>ved 
OMB No. 0704-0188 

PWiic: .epon!QI bcuden for dlil collec:tio• of lllformalion II atimaled to a-. 440 houri per rapoose. iDcJudiac lbe time for rmew~aa iniWcOoas. .earcblng WltiJI& data rourc:q, pdleriD& Md 

~die dllt&IICICded, and co..,lding and revlewlna die collealon of iaf<llll*ioa. 5eAcl c:ornmenta repnllllg this borden escimMc or 11fY olhet upect of this ~led ion or information. includiq 

•uaaauons for ftducifl& this bltldea. to Washini!Dft Heedquanen SeMcea Dimcloc1re "'informlaioo Opeflliotla ud Rcporu, IllS Jener- Davif fiiabway. Suite 1204, Arli,.«toa. VA 22202-4302, 

llld to die Ol!lc:e of MMagement llld Budget Papcrwoct Reduction P!ojcct (0~ 188), 'N uhiagtoa. DC 20503. 

A. CONTRACT LINE f1l!M NO. B. EXHIBIT C. CA 11!00RY 

Bare Period and Options I through IV (if eJtercised) A TOPr=- n.tr-l OTHER 

D. SYSll!M/TmM e. CONlltACTfPR NO. F. CONTRAcroR 

Integrated Topside Electronic Warfare/Information Opec-ations/Line-of-Sight NOOO 14-09-D-071 010002 Northrop Grumman 

Communications Advanced Development Model Task Order 0002 
I . DATA ITEM NO. 2. llll.J30PDATA ITEM 3. SUBnn..E 

AOOl Monthly Technical ProiiJ'ess and fiiWicia.l Reports 

4. AlTlltORITY (Data Acquilition Oocumeat No.) 5. CONTRACT REFERENCE 6. 1UlQtJ1RING OFACE 

Paragraphs 1.1.10; 1.2.11; 1.3.11; 1.4.1, 1.5.1 of ONRCode3l 
sow 

1. DO 2SO RI!Q t. Dl!fSTA'!DCM 10. FRBQUENCY 
IIBQUiaS) 

12. DATI! OP FIRST SUBMISSION 14. OIS11UBUTION 

LT• Monthly 15 days after I a month after contract ADDRESSES 

award 

8. API' CODE D II . AS OF DATE 13. DATI! OP SUBSEQtJBNT SUBMISSION See Bloclc 16111d Enc:lostn 
Number I 

Monthly thereafter 

16. REMARKS 
•Reports shall be delivered in Conuactor format approved by the Program Officer. Report shall contain a 

monthly status of technical prOSfeSS, in<:luding sdledule progrets, key accomplishments or milenones. technical IS. TOTAL 

risk stalus, and objecti-ves for th.e ~t month. The report $11&11 also include any maintenance and/or repairs 

perfonned on the system during the reporting period. The report should also cootaio a breakdown of costs 

in<:urred during the month, total expenditure$ to date. and cost to complete. lnfonnation copies of this report 

ah•ll be distributed in accordance with Enclosure Number I. 

Report Copiea in lddition 10 Encloaure Number I 

Copies: ProJram MINgers: I CDROM to Program Manager 

Technical Director: 2 CD ROMs 
COR: 2 CD ROMs 
Emlil may be used in lieu of CD ROM if concumxl with by the recipient. 

Distribution authorized to the l)q)attmeot of Defense and U.S. DoD contractors only due to critical tc:chnology 

u detenniTied on 24 Marth 2010. Olber requesu dl•ll be refemd to the Progr1111 Officer in the contract. 

0. PIU!PARED BY tt DATE L APPROVED BY 

LYNN CHRISTIAN I ONR 251 29-Sep-10 VERA CARROLL I ONR 251 

DD form 1423·2, JUN 90 ~vioua edic.ioos tR obtolele 
NAVOCNR OVERPRINT(J-91 ) 
~ NOOI4-09·D-0710 
Task Orcler0002 
Exhibit A 
Pile I of 10 

b:COP1ES 

Draft 

REQ 

J. DATE 

29:~10 

X 

Final 
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N000i4-09-D-071010002 

IF'<'''",;;,;., Design Review (IDR)the doeumentation shall include an outline and the overall.architeewre and 

level design description of a four quadrant system that meets all prescribed n:quirerneniS. For the Final 

Review (FDR), the documentation shall olso contain the selected contractors study, devdoprnent, 

II 

, interface descriptions, system and detailed design and drawings including specifications of the 

Development Model to be delivered l'bedcsign description shall be of sufftcient 

design to Option I and/or 2. Tile Design Description shall be updated to reflect the current 

design at the cooclll5ion of Options I, II and m periods of P\lrt~ance. 

DO Fonn 1423-2, 1UN 90 Previo\1:1 <:<!ilion. are obsolete 
NAVOCNR OVEII.PitJNT(I-91) 
Contraet N0014-09-I).()? 10 
Task Onler 0002 
Bx.luOitA 
Page 2 of 10 
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. I 

TM 

NOOOI4-09-D-07IOI0002 

Ahad copy ofPlesenl.ation Materials, Presenl11tion Materials 

be delivered in Con1171Ctor format approved by the Prognun Officer. All meeting {including kiek 

program reviews and the initial design review) p~eSCntation materials annotated with note&, agenda, 

1 ::;:;:;~:,;'~"!'~':•:•~· action itema and meeting minutes shall be provided. Agendas shall be submitted to !he Navy 
later tlum I week before tbe meeting. The remaining material! will be provided no laterth1.11 
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Task Order 0002 
statement of Work 

"Integrated Topside (InTop) 
Electronic Warfare/Information Operations/Une-of-Sight Communication 

Advanced Development Model (ADM)" 

1.0 Background 

The Office of Naval Research (ONR) has established the Integrated Topside (InTop) Program to 

develop and demonstrate common Radio Frequency (RF) apertures and supporting subsystems 

capable of performing multiple functions to support multiple warfare areas. The Navy wants to 

Increase the wartightlng capability while reducing the number of single function RF systems required 

on Navy ships and submarines. The Electronics Warfare (EW), Information Operations (10) and Line 

of Sight Communications {LOS Comms) multifunction system will exploit the synergy between these 

three functions to maximize the efficiency of the common elements under a single resource aUocatlon 

manager (RAM) and over that portion of the spectrum where the requirements and capabilities for 

Onboard EW, 10 and LOS Comms overlap. It is not Intended to cover the entire spectrum or capability 

set to meet all of the Navy's individual requirements for EW, 10 and LOS Comms. 

The objective of TO 0002 is to design/architect an integrated EW, 10, and LOS Comms system With 

360 degrees of coverage in azimuth for Naval Surface Platforms and subsequently fabricate, integrate, 

test and demonstrate a single quadrant Advanced Development Model (ADM) variant of the system to 

support the Technology Development (TD) phase of a Navy acquisitiOn program. For the ADM 

demonstration, ONR intends to leverage the efforts of the Enhanced Surface Electronic Warfare 

Improvement Program (ESEWIP} Future Naval Capability (FNC) program that is currently designing 

and demonstrating an advanced millimeter wave (mmW) Electronic Attack (EA) transmitter. It is not 

Intended to cover the entire spectrum or capability set to meet all the Navy's individual requirements 

for EW, 10 and LOS Comms. The ESEWIP transmitter is being developed by Lockheed Martin 

Corporation under a separate contract. The ESEWIP design infonnation wilt be provided as 

Government Furnished Information (GFI) during the Base Period, and the transmitter will be provided 

as Government Furnished Equipment (GFE) during Option II. ESEWIP design information wUJ be 

provided as Government Furnished Inform.~~ion (GA) in the Base Period of performance. 

The goal of TO 0002 Is to achieve Technology Readiness Level (TRL) 6 for all identified Critical 

Technology Elements (CTEs) by the end of the Technology Development (TO) phase. The Navy 

intends to use the results from the development and demonstration of the ADM to support transition 

into the Engineering and Manufacturing Development (EMD) phase of an acquisition program, and 

ultimately transition the system into production. 

The Initial installation platform Is planned to be an Aircraft Carrier. The system will also be scalable to 

meet the EW/10/VJS Comms requirements for new construction and backfit ships. 

The ADM shall: 

• Demonstrate Increased ship warflghting capability through improved multi-function system 

performance. 

• Demonstrate capabilities beyond those that could be achieved with single purpose 

federated systems. 

• Demonstrate increased topside system flexibility, induding 

o Sharing apertures; 

o Sharing subsystems; and 

o Real-time utilization of the EW, 10 and LOS Comms functionality. 

• Create a scalable EW/IO/LOS Comms capability to support multiple classes of ships; and 
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• Demonstrate the Integration and coordinated control of EW/10/LOS Comms functions via a 
common Resource Allocation Manager (RAM), In order to optimize the use of available RF 
spectrum and hardware. 

The ADM shall support multiple simultaneous EW engagements and provide high gain apertures for 

EW, 10 and LOS Comms functions. The ADM shall be backward compatible with existing links and 

utilize Open Architecture (OA) to allow for forward compatlbllity with new links. The benefits expected 

to be realized through the ADM are as follows: 

• Enhanced EW capab!Uty against modem and evolving threats; 

• IO capability at additional frequencies; 

• Elimination of the need for separate shipboard Common Data Unk (COL)[Tactical COL 
(TCDL)/Hawklink antennas/radomes; 

• Enabling of simultaneous multi-beam LOS Comms for point-to-point and networked 
waveforms; 

• Reduced life cycle cost compared to multiple single purpose federated systems; 

• Minimization of overall size, weight, radar cross section (RCS) and cost for both the 
combat system and the ship installation (new construction or ship alteration); and 

• Long term upgrade ability. 

1.1 Base Period (Design)- Phase I 

The Base Period (Design) shall encompass a detailed design phase culminating in a Flnal Design 

Review (FOR). During the Base Period (Design), the contractor shall complete a design for an overall 

system architecture that provides full frequency coverage In accordance with (JAW) the Combined 

Functional Requirements (CFR). In addition, the contractor shall complete a detailed design for an 

ADM that includes a Low Band (LB) transmitter and receiver and a High Band (HB) receiver and 

utilizes the ESEWIP transmitter as the HB transmitter. The ADM shall provide one quadrant of 

coverage. (See solicitation section entitled, "System Architecture). 

During the Base Perlod (Design), the contractor shall acconiplish the following tasks: 

1.1.1 Detailed Design 

The contractor shall develop and deliver a system design/architecture that satisfies the requirements 

for the system. It shall also expand on this system design/architecture to develop and provide a 
detailed design for a single quadrant ADM to meet the InTop CFR and identify any deficiencies In 

meeting the system requirements that may result from a single quadrant design. 

1.1.2 Combat System Interface 

The ADM shall interface with a surrogate combat system (to be provided by the Government as 

Government Furnished Equipment (GFE)). The system shall be capable of receiving tasking from this 

surrogate combat system or manually through its own engineering Graphical User Interface 
(GUI)/HMI. The system shall interact with the surrogate combat system as a set of virtual EW, IO, 

and Communication systems following the design patterns defined by the Surface Navy Combat 

Systems Product Une Architecture. Each virtual system shall be controlled by its own local control 

software. Interfaces to the surrogate combat system will be provided In the form of software 

Application Programmer Interface {API) libraries and supporting infrastructure. 

1.1.3 Resource Allocation Manager (RAM} Interface 

The contractor shall develop a system to interface with a common InTop RAM (to be provided by the 

Government as GFE). The system shall be capable of hosting this modular RAM software as an 

internal component It shalt also be capable of interfacing to it as an external entity as a second mode 

of operation. Internal control software for each virtual system will request resources from this In Top 
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RAM to satisfy Its tasking. The In Top RAM will make extensive use of ship combat doctrine and rule 

sets specifically developed to set event prioritization. All requests are prioritized with respect to the 
ship tactical situation and serviced accordingly. Interfaces to the In Top RAM will be provided in the 

form of software API libraries and supporting infrastructure. 

1.1.4 Electronic Support (ES) Interface 

The contractor shall develop a system design to interface with an external ES system (SEWIP Block 2). 

The ADM will either interface with a SEWIP Block 2 system or a Multi-function Electronic Warfare 

(MFEW) system as a stand-in during Option III (Integration, Testing and Demonstration). The ES 

system will provide emitter reports and rapid response cueing to the system. This Interface will also 

support real-time coordination of engagements between the ES system and the EW function of the 

ADM. The ES system will be provided by the Government during Option III (Integration, Testing and 

Demonstration) 

1.1.5 Communications and 10 Interfaces 

The ADM shall interface with communications (terminals, modems and/or networks) and IO equipment 

to implement the Communication and 10 functions. During Option III (Integration, Testing and 

Demonstration), the Government will provide equipment as GFE and/or government furnished 

information (GFI) for this purpose. If the contractor has Its own equipment, It may propose utilizing it 

in addition to, or in place of, the GFE. 

The govemment has a goal of utilizing common electronics to perform the EW, 10 and Comms 

functions. The contractor is encouraged to design and demonstrate the ability to transmit and receive 

a comms waveform utilizing the same electronics that will be used for the other functions (EW or 10). 

If this is done, It shall be in addition to utilizing the GFE or selected contractor(s)'s supplied modems 

and legacy equipment. 

1.1.6 Electromagnetic Environment 

The Government will provide a representative ElectroMagnetic Environment (EME) as GFE during 
Option I (Design). The contractor shall address how Its design wm operate in this environment. 

1.1.7 Kick-Off Meeting 

Within one (1) month after TO 0002 award, the contractor shall support a Klck·Off Meeting at the 

selected contractor(s)'s facility for the purpose of reviewing the program requirements, the CFR, the 

CTEs, the sso and the Program Management Plan (PMP). 

1.1.6 Initial Design Review (lOR) 

Within seven (7) months after TO 0002 award, the contractor shall conduct a comprehensive review of 

the planned system architecture design. This shall include the system, subsystem, hardware, 

software and interface design planned for the system and resulting ADM. The contractor shall provide 

suffident detail to demonstrate a thorough allocation of requirements to system and subsystem 

specifications, that a complete risk analysis has been perfonned on the chosen design, that the 
software and Interface requirements specifications are complete, that there Is a thorough 

understanding of the operational concepts necessary for the system and that all tests are traceable to 

fulfilling System Specification Document {550) requirements. 

1.1.9 Final Design Review (FOR) 

Within twelve (12) months after TO 0002 award, the contractor shall conduct a comprehensive review 

of the ADM detailed design including system, subsystem, hardware, software, and interface designs. 

The ADM designs shall be suffident to transition from the design phase to the fabrication, integration 

and test phase. The potential impact on future Ufe Cycle Costs wlll also be included in the ADM 
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system design analysis. The Government wlll review the design to assure compliance and traceability 

of requirements and to verify that the design will provide the operational capabilities needed. 

The contractor shall provide an estimate of the size, weight, power and cooling requirements of the 

system. In addition, the contractor shall provide a rough order of magnitude (ROM) of the production 

costs based on the system design/architecture for the full frequency coverage system. The contractor 

shall identify and recommend any new technology development that could further Improve 

performance, reduce risk or reduce size, weight, power, cooling and production costs. These 

recommendations w!l! be taken Into consideration for Science and Technology efforts separate from TO 

0002. 

The contractor shall update their plan/assessment to demonstrate the maturity of the Critical 

Technology Elements. 

1.1.10 Base Period (Design) Deliverables 

a. System Spedfication Document (SSD) 

b. Design Description (OD} 

c. Program Management Plan (PMP) 

d. Monthly Technical Status and Financial reports 

e. Program Review Agenda, and Read ahead copy of presentation materials; Presentation materials 

(annotated) and Meeting minutes 

f. Technical Interchange Meeting (TIM) Materials 

g. Final Report 

1.2 Option I (LB Fabrication, Integration and Test) ~ Pt!~se II 

The contractor shall fabricate, integrate and test a LB ADM based on the design developed during the 

Base Period (Design). 

During Option I (LB Fabrication, Integration and Test), the contractor shall accomplish the Following 

tasks: 

The contractor shall produce, test and deliver one (1) LB ADM system that meets the requirements 

identified in the SSD and the design documented In the DD developed during the Base Period 

(Design). 

The contractor shall fabricate hardware and integrate system hardware and software components, 

subsystems and modules capable of supporting demonstration of CTE maturity, field testing at 

Chesapeake Bay Detachment (CBD), optional at~sea testing, and environmental testing as required by 

the CFR. 

The contractor shall install the ADM in GFE 20' Conex boxes (modified by the selected contractor(s)) 

to provide array layout/Installation configuration to support ElectroMMagnetlc Interference (EMI)/CoM 

site Isolation requirements of the system. Testing will be limited to system integration, CTE 

demonstration and perfonnance verification testing In facilities determined by the contractor. 

1.2.1 Risk Management 
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The contractor shall update the risk management program established In the Base Period (Design). 

The contractor shall monitor risk and periodically provide updates to the Risk Management portion of 

the PMP. 

1.2.2 Critical Technology Elements 

The contractor shall demonstrate the maturity (TRL 6) of the technology required to satisfy the 

identified CTEs. The contractor shall continue to update the CTE assessment at each Program Review. 

1.2.3 Human Engineering/Human Machine Interface {HE/HMI) 

The contractor shall develop and incorporate an engineering display including Human Machine 

Interface(s) {HMI) and control for the Option J (LB Fabrication, Integration and Test) ADM. This HMI 

system will provide "stand-alone" control of the system and provide maintenance, status and operator 

information sufficient for the contractor and Navy engineers to operate, demonstrate and maintain the 

ADM System. 

1.2.4 System Safety 

The contractor shall conduct the program in accordance with its internal safety procedures. 

The contractor shall pay particular attention to personnel safety as It relates to the high power 

transmitters and associated high voltages and radiated fields. 

1.2.5 Survivability 

The contractor shall use best engineering practices to assure the ADM System will be ruggedized to 

operate at CBD and on board ship up to sea state 4, and survive up to Sea State 6. 

1.2.6 Configuration Management (CM) 

The contractor shall plan, implement, and maintain a Configuration Management (CM) program In 

accordance with Its internal CM programs. The CM program shall include configuration Identification, 

control, and status accounting for system components. 

1.2.7 Quality Control 

The contractor shall conduct the progi'Cim in accordance with its Quality Control procedures. 

1.2.8 Reviews 

The contractor shall conduct Program Reviews and Technical Interchange Meetings (TIMs). 

1.2.9 Installation 

The contractor shall install the apertures on a single face on the pallet(s) which will be provided to the 

contractor as GFE. 

The contractor shall design and build an ADM array layout/installation configuration on the paHet(s) to 

support Electromagnetic Interference (EMI)!Co-site Isolation requirements for the ADM. 
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The pallet(s) and electronics shall be installed in/on GFE Conex boxes. The Conex installation Plan, 

and CBD environment and power availability are provided In the CBD Installation Parameters and 

Conex Arrangement paper. 

1.2.10Testing 

The contractor shall conduct tests and demonstrations in accordance with the approved Factory Test 

Procedure (FTP) and the approved CTE Technology Demonstration Test Procedure. Where possible, 

CTE Technology Demonstration Tests may be combined with the Factory Tests. 

The Government shall be given the opportunity to witness all major tests conducted by the selected 

contractor(s). The contractor shall provide the Government written notice at least two (2) weeks prior 

to the beginning of each major test. 

1.2.11 Option I (LB Fcsbrication, Integration and Test) Deliverables 

a. Updates to the DO 

b. Updates to the sso 
c. LB ADM and development and test HMI system delivered F.O.B. Destination to The 

Chesapeake Bay Detachment, 5813 Bayside Road, Chesapeake Beach, MD 20732. 

d. Updates to the PMP. 

e. Monthly Technical Status and Financial reports. 

f. Program Review Agenda, and Read ahead copy of presentation materials: Presentation 

.r)'laterlals annotated and Meeting Minutes. 

g. TIM Materials 

h. Technical Data package. (TOP) 

i. Performance and Acceptance Test Plans and Procedures and Reports. 

j. User's Operating and Maintenance Manuals. 

k. Final Report. 

1.3 Option II (HB Fabrication, Integration and Test] - Phase II 

The contractor shall fabricate, integrate, and test the additional High Band (HB) receive subsystem 

and integrate the ESEWIP Transmitter based on the design developed during the Base Period 

(Design). 

During Option II (HB Fabrication, Integration and Test), the contractor shall accomplish the following 

tasks: 

The contractor shall produce, test and deliver one HB ADM subsystem that meets the requirements 

identified In the 550 and the design documented In the DO developed during the Base Period 

(Design}. 

The contractor shall fabricate hardware and integrate system hardware and software components, 

subsystems (Including the ESEWIP Transmitter), and modules capable of supporting demonstration of 

CfE maturity, field testing at CBD, at-sea testing, and environmental testing as required by the CFR. 
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The HB subsystem shall be Integrated into the LB ADM and installed In 20' Conex boxes (modified by 

the selected contractor(s)) to provide appropriate array layoutflnstallatlon configuratiOn to support 

electromagnetic Interference (EMI)(co-site isolation requirements of the system 

1.3.1 Risk Management 

The contractor shall update the risk management program established In the Base Period (Design). 

The contractor shall monitor risk and periodically provide updates to the Risk Management portion of 

the PMP. 

1.3.2. Critical iechnology Elements 

The contractor shall demonstrate the maturity (TRL6) of the technology required to satisfy the 

identlfted CTEs. The contractor shall continue to update the CTE assessment at each Program Review. 

1.3.3 Human Engineering/Human Machine Interface (HE/HMI) 

The contractor shall develop and incorporate an engineering display including Human Machine 

Intertace{s) (HMI) and control for the Option II (HB Fabrication, Integration and Test) ADM. If 

awarded Option I (l6 Fabrication, Integration and Test) and Option II (HB Fabrication, Integration and 

Test) the contractor shall integrate the Option II HMI system with the Option I HMI system. The HMI 

system will provide "stand-alone" control of the ADM system and provide maintenance, status and 

operator information sufficient for the contractor and Navy engineers to operate, demonstrate and 

maintain the ADM System. 

1.3.4 System Safety 

The contractor shalt conduct the program in accordance with its intemal safety procedures. 

The contractor shall pay particular attention to personnel safety as it relates to the high power 

transmitters and assodated high voltages and radiated fields. 

1.3.5 Survivability 

The contractor shall use best engineering practices to assure the ADM System will be ruggedized to 

operate at CBD and on board ship up to sea state 4, and survive up to Sea State 6. 

1.3.6 Configuration Management (CM) 

The contractor shall plan, implement, and maintain a CM program in accordance with Its internal CM 

programs. The CM program shall indude configuration identification, control and status accounting for 

system components. 

1.3.7 Quality Control 

The contractor shall conduct the program In accordance wlth its Quality Control procedures. 

1.3.8 Reviews 

The contractor shall conduct Program Reviews and Technical Interchange Meetings (11Ms}. 

1.3.9 Installation 
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The contractor shall install the apertures on a single face on the pallet(s} which will be provided to the 

contractor as GFE. 

The contractor shall design and build an ADM array layout/installation configuration on the pallet(s} to 

support Electromagnetic Interference (EMI}/Co-site Isolation requirements for the ADM. 

The pallet(s) and electronics shall be installed in/on GFE Conex boxes. The Conex installation plan, 

and CBD environment and power availability are provided in the Chesapeake Bay Detachment (CBD) 

Installation Parameters and Conex Arrangement paper. 

1.3.10Testing 

The contractor shall conduct tests and demonstrations in accordance with the approved FrP and the 

approved CTE Technology Demonstration Test Procedure. Where possible CTE Technology 

Demonstration Tests may be combined with the Factory Tests. 

The Government shall be given the opportunity to witness all major tests conducted by the contractor. 

The contractor shall provide the Government wrltten notice at least two (2) weeks prlor to the 

beginning of each major test. 

1.3.11 Option II (HB Fabrication, Integration and Test) Deliverables 

a. Updates to the Design Description 

b. Updates to the SSD 

c. HB ADM and development, test and HMI system 

d. Updates to the PMP 

e. MonthiYTechnical.Status and Financial reports. 

f. Program Review Agenda, and Read Ahead copy of presentation materials: Presentation 

Materials annotated with Meeting Minutes 

g. TIM Materials 

h. Updated TOO. 

j. 

Performance and Acceptance Test Plans and Procedures and Reports. 

User's Operation and Maintenance Manuals. 

k. Final Report. 

1.4 Option III (Integration, Test and Demonstration)- PhaseD 

Option III {Integration, Test and Demonstration} will consist of Integration, testing, and demonstration 

of the ADM In a relevant environment, such as at CBO and/or aboard a ship. 

During Option Ill, the Navy will provide the aircraft, ships and inertial navigation system necessary for 

testing at CBD. The need for these items should be addressed in the appropriate test plans. In 

addition, the Advanced Multifunction RF Concept (AMRFC) arrays that are located at CBD wm be made 

available for testing any concepts that require multiple arrays. The need for this should also be 

addressed in the appropriate test plans. 

Under Option III (Integration, Test and Demonstration) the contractor shall collaborate with the Navy 

on: 
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• The design and development of an In Top test facUlty to Investigate installation and co-site 
Interference issues and mitigation. 

• Integration of the ADM with the Multifunction EW (MFEW) ADM (or SEWIP Block 2 system if 
available) and other 10 and/or LOS Communications equipment as available. 

• Demonstration of the capability of the ADM system, including completion of CTE 
demonstrations. 

• The analysis of test and demonstration data and the preparation of a joint final report. 

The contractor shall install the ADM at CBD or other test site within thirty (30) days of Option III 
exerdse or from the end of Options 1 and/or 2, whichever is later. The contractor shall also integrate 
the ADM with SEWIP Block 2 or MFEW within ninety (90) days of Option III exercise or from the end of 
Options 1 and/or 2, whichever Is later, 

The contractor shall provide On-The -Job training at CBD, or other field test site, to Navy Technical 
Personnel in the operation and maintenance of the ADM. 

1.4.1 Option III (Integration, Test and Demonstration) Oeliverables 

a. Spares and maintenance items to support the ADM for a period of twelve (12) months 

b. Monthly Technical Status and Financial reports. 

c. Updates to the PMP 

d. Update Option I (LB Fabrication, Integration and Test) TOP 

e. Update Option II (HB Fabrication, Integration and Test) TOP 

f. Updates to the DD 

g, Updates to the SSD 

h. TIM Materials 

i. Performance and Acceptance Test Plans and Procedures and Reports 

j. Updates to User's Operation and Maintenance Manuals 

k. Update to Technical Data Package 

I. Final Report 

1.5 Option IV: (Integration, Test and Support)- Phase In 

The contractor shall assiSt the Navy with the integration and testing of the ADM In a relevant 
environment, such as at the NRL's CBD and/or aboard a shlp. Under Option IV, the contractor provide 
support and logistics beyond Navy acceptance of the ADM including spares for the integration and 
testing of the ADM with other In Top prototypes and/or unspecified Navy systems at Navy designated 

test sites. ' 

1.5.1 Option IV (Integration, Test and Support) Dellverables 

a. Spares and maintenance Items to support the ADM for a period up to 1 year. 

b. Monthly Technical Status and Financial Reports 

c. Final Report 

2.0 Technical Design and General Task Requirements 

2.1 Security 
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As required in Department of Defense Contract Security Classification Specification form 00254 

(attachment number 5), the contractor's facilities shall indude appropriate dassified document storage 

and control. The contractor shall allow the Government and Government~deslgnated representatives 

access to contractor facilities as required. The contractor shall have key personnel cleared for 

appropriate secret level information. 

2.2 Program Management 

The contractor shall assign a qualified Program Manager (PM) who shall have complete responsibility 

for the planning, execution, control and reporting of all aspects of the program, and for directing in

house and sub-contractors' efforts. The PM shall assure that the necessary controls are appropriately 

applied to in-house hardware, software, flnnware and Interface development and its associated 

support efforts (e.g., design reviews, safety program, product assurance, Configuration Management 

(CM), financial management and subcontract management). The PM shall be provided with the 

necessary authority to utilize the company's resources to assure the program Is accomplished within 

cost, on schedule and within specified technical performance parameters. 

2.3 Contract Work Breakdown Structure (CWBS} and Performance Metrics. 

The contractor shall provide a CWBS for this task order that Is directly traceable to the overall 

program schedult! dlld U1b sow. The CWBS shllll provide visibility and accountability to the lowe5t 

level necessary to reflect the way the work is being performed. The contractor shall also identify 

measures that assess performance by identifying metr!cs to measure technical, cost and schedule 

performance. The contractor shall develop and present these metrlcs at the Kick~Off Meeting. 

Following approval by the Government, the approved set of metrlcs shall be used to report program 

progress at subsequent Program Reviews and in monthly status reports. 

2.4 Critical Technology Elements (CTEs} 

A goal of this development is to achieve a TRL of 6 for all CTEs for the system. As a result, continued 

evaluation of expected system performance relative to the CTEs will serve as a primary metric for 

evaluation during the design, fabrication, integra'tl'l5h and test. The Initial set of CTEs for the system 

will be defined by the Navy prior to the start of this effort. During the Base Period (Design), the 

contractor shall develop a methodology to demonstrate to the Government the performance Its design 

will achieve relative to the specified requirements of each ere. The methodology may consist of 

engineering analysis, modeling and simulation, hardware demonstration, or combinations of these. 

The contractor shall present Its proposed methodology and an Initial assessment at the Kick Off 

Meeting. At each subsequent Program Review the contractor shall provide an updated assessment 

based on an increased level of fidelity or design. During Option I (HB Fabrication, Integration and 

Test) and Option n (HB Fabrication, Integration and Test) of this task, the contractor shall continue to 

update Its assessment at each Program Review. 

2.5 Life Cycle Cost (LCC) Considerations 

The contractor shall operate within a management and design environment that encourages effective 

life cycle cost control. The contractor shall employ methods In the management and design process of 

the ADM that, when transitioned to Engineering Development. are conducive to minimizing llfe-cyde 

costs. The potentia! impact on future Ufe Cycle Costs will be a factor in ADM system design trade 

analysis and addressed at the Initial Design Review (JDR) and the Final Design Review (FOR). 

2.6 Risk Management 

A Risk Management Plan shall be established as an appendix to the PMP. lt shalt provide a process to 

assess the risks associated with program cost, schedule and achievement of technical requirements 

and CTEs. Specific risk management functions shall include as a minimum: (1) IdentifY known and 

potential risks; (2) Assess risks, including a relative ranking by program impact and probability of risk 

being realized and establish critical thresholds; (3) Define methods or alternatives to mitigate or 
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minimize these risks, including the identification of criteria upon which programmatic decisions must 

be made to initiate alternatives or make other programmatic changes. The contractor shall identify 

(for Navy concurrence} and report the top risks, their mitigation status and any recommendations In 

monthly reports and at Program Reviews throughout the PoP of the program. The Navy may also 

Identify risks for the contractor to track and report. 

2. 7 Program Reviews 

In the Base Period (Design), Program Reviews will consist of the Kick-Off Meeting, the lOR and the 

FDR. At each of the reviews, the contractor shall provide system design progress, design 

documentation as appropriate to ensure performance requirements will be met and CTEs will be 

demonstrated, an update of program risk assessments, program cost and schedule status, and a 

review of contract deliverables. 

During Option I (LB Fabrication, Integration and Test) and/or Option II (HB Fabrication, Integration 

and Test) a Program Review will be held every six (6) months to provide detailed fabrication progress, 

an update of program risk assessments, the status of achievement of CTEs, program cost and 

schedule status, and the status of contract deliverables. 

Within a month prior to the IDR and the FOR the Navy may request Technical Interchange Meetings 

(TIMs) with the responsible contractor's engineers to review and understand the designs that will be 

presented at the IDR and the FOR. These will be Informal reviews to provide feedback and allow the 

contractor to revise the IDR and FDR material as appropriate. 

The contractor shall provide meeting summary and updated presentation materials annotated with 

notes pages, and including any supporting technical reports within two weeks after Program Reviews. 

The annotated FOR presentation materials wl\1 be considered the final report for the Base Period. 

Program Reviews will be held at the contractor's facility unless otherwise mutually agreed. 

2.8 Technical Exchanges 

Technical Interchange Meetings (TIMs), Program Discussions, visits and/or conference calls may be 

Initiated by either the Navy or the contractor's Program or Technical Management as needed. The 

initiating organization should provide an agenda for any TIMs. The contractor shall also maintain the 

capability to participate in frequent face-to-face coordination meetings and telephone conversations 

with The Office of Naval Research (ONR), Naval Research Laboratory (NRL) and other appropriate 

Government representatives. These meetings may occur at the contractor's or Government facilities, 

During Options I (LB Fabrication, Integration and Test) and/or II (HB Fabrication, Integration and 

Test}, one or more TIMs may be conducted in between the Program Reviews. During these TIMs, the 

contractor shall provide progress updates on fabrication, integration, and test. The contractor shall 

also discuss progress made towards meeting CTE requirements and any technical issues and risks. 

2. 9 Use Of Existing Corporate Plans, Policies, and Procedures 

The contractor Is encouraged to use existing corporate plans, policies and procedures (as appropriate) 

in response to th~ Contract Data ReQuirements Ust (CORL) deliverable requirements. If existing 

documents fail to adequately address the requirements, the corporate documentation may be modified 

as appropriate and submitted. 

All CDRL deliveries shall be submitted electronically and in selected contractor format unless otherwise 

specified In the CORL. 

2.10 System Architecture 
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The contractor shall utilize the following development approach: 

Z.10.1 Frequency Coverage 

The contractor shall design an overalllnTop system architecture that provides the full frequency 

coverage using no more than two transmit arrays and two receive arrays per quadrant. The system 

shall be designed so that the frequency coverage of the LB (band 3/4) arrays (transmit and receive} 

overlaps the Frequency coverage of the HB (band 4/5} arrays (transmit and receive) as specified in the 

CFR. The ADM may have degraded performance in the overlap region, but the contractor shall show 

what degradation occurs in this region. The minimum upper Frequency of the LB arrays is specified in 

the CFR. The contractor shall then develop a detailed design For an ADM that indudes the lB transmit 

and receive arrays and the HB receive array. The ESEWIP transmit array will be utilized as the HB 

transmit array. The contractor will not be required to address any gaps In coverage between the 

ESEWIP array and the HB coverage as proposed in its overall system architecture. The contractor 

shall integrate the ESEWIP array into the ADM. The system architecture, in addition to supporting the 

specified EW, 10 and LOS Comms capability, will proV,ide an additional IF and RF lnput(s)/output(s) for 

each transmit/receive array. These inputs and outputs w!ll allow other systems to utilize the complete 

capability (full array or sub array) of the transmit and receive arrays. 

2.10.2 Modular Open System Approach (MOSA) Requirements 

The contractor shall develop and maintain an architecture that is based on MOSA principles. The 

contractor shall design the system to support rapid and affordable Insertion and refreshment of 

technology through modular design, the use of open standards and open interfaces. The contractor 

shalf make recommendations, with appropriate rationale, regarding the level of systems design 

beyond which industry should retain intellectual property rights and the resulting impact on 
affordabillty or open characteristics of the system. MOSA shall be applied to ail systems (hardware, 

software, firmware} developed or procured by the selected contractor(s}. 

2.10.3 Use of Open Standards 

The contractor shall identify, at each Program revieW during the B'ase Period (Design), all key 

interfaces within the system and identify, with rationale, any interfaces that cannot/don't need to be 

open and shall also Identify all specific standards to be implemented for the key interfaces. Hardware 

key interfaces will include but not be limited to all interfaces assodated with system components1 

Once approved by the government, these specific standards shall be implemented for the respective 

key interfaces unless alternative standards are approved by the government. In the event that the 

government approves the use of a non open standard, the contractor must provide the government 

with Government Purpose Rights for use of the standard. 

The implementation of standards shall be in accordance with the following order of precedence: 

(1) Standards as specified within the contract. 

(2) Standards developed by international or national industry standards bodies that have been 

widely adopted by industry. 

(3) Standards developed by industry, adopted by industry consensus-based standards bodies 

and widely adopted in the market place. 

(4) Standards not adopted by industry consensus-based standards bodies, but widely adopted 

and supported in the market place. 

1 An Open Architecture "Component" is one of the parts that make up a system. A component may 

be hardware or software and may be subdlvided Into other components; d. Institute of Electrical and 

Electronics Engineers (IEEE} Std 610.12-1990 
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2.10.4 Modular Design 

The contractor shall identify all Hardware and all SOftware/firmware components within the system. 

The EW/10/LOS Comms array and other primary subsystem architectures shall include multiple 

components to support a modular and scalable design, and the ability to efficiently incorporate future 

performance and supportability improvements. The specific component allocation shall be provided to 

the government for approval at an appropriate Base Period Program Review. The contractor shall 

demonstrate at subsequent reviews, how the selected components provide for scalability of the ADM 
system. 

2.11 Commercial Off the Shelf (COTS)/Non ~velopmental Items (NDI) 

The use of Commercial Off the Shelf (COTS} and Non Developmental Items (NDI) is encouraged. The 

contractor shall identify any license requirements assodated with COTS or NDI components. 

2.12 Built in Test (BIT) and calibration 

The ADM shall Incorporate sufficient BIT and calibration capability, consistent with a Technology 

Development effort, for technical personnel to maintain, repair, calibrate and determine the 

operational status of the delivered system. 

2.13 Contractor Interface Working Agreement (IWA) 

The contractor shall enter into an IWA with any other organization developing a portion of the system 

in parallel with the Contractor or with vendors responsible for specific external Interfaces or equipment 

with which the system must integrate. The purpose of the IWA Is to assure liaison and interchange of 

technical interface and programmatic information wfth other vendors as the system is developed. 

2.14 References and Definitions 

, .... ~ Guidance documents may be used as an aid in identifying ~pplicable topl(;S- to be addressed consistent 

with meeting the requirements of the program. The contractor Is only required to use documents that 

are marked "required." All other documents are to be used as guidance only. The current version of 

any government document listed is the version of the Department of Defense (DoD} Index of 

Specifications and Standards effective on the date of issuance of this solicitation. The Standard 

Common Data link documents will not be supplied as GFI, but are available upon request from the 

issuing command. The request forms are listed below and will be supplied as GFI. 

2.14.1 Government Documents 

Combined Functional Requirements (CFR) for EW/10/LOS Comms (Unclassified and Classified Portions) 

(required) 

1. System Segment Specification (SSS) for the Advanced Integrated Electronic Warfare System 

(AIEWS), 6 June 2000. 

2. Capability Development Document (COO) for Surface Bectronlc Warfare Improvement 

Program (SEWIP), Increment 21 Version 1.0, 16 April 2008 

3. AIEWS Countermeasures Subsystem Concept Study, NRL/FR/5747-96-9811, 31 October 

1996 

4. NRL Response to OPNAV N865 Questions reanalysis of Alternatives 

5. Advanced Multifunction RF Concept Information 

a. Advanced Multifunctlon RF Concept Final Report, NRI./FR/5303-07-10144, 8 June 2007 
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b. Advanced Multifunction RF Concept Final Report- Electronic Attack (EA) Classified Appendix, 

NRL Report FR/5744-07-10138, 20 April 2007 

6. Steel Rainbow Information 

a. Steel Rainbow Project Overview, NRL Presentation, 31 January 2008 

b. Steel Rainbow Threat Analysis Summary, NRL Presentation, 31 January 2008 

7. Steel Rainbow Concept of Operation (ConOps), NRL Presentation, 30 January 2008 

8. Steel Rainbow EA ERP Requirements, NRL Presentation, 30 January 2008 

9. Steel Rainbow Threat Matrices 

a. Steel Rainbow ASM Active and Semi-Active Radar Threat Matrix 

b. Steel Rainbow Surveillance and Targeting Radar Threat Matrix 

c. Steel Rainbow Emitters Below 7500 MHz Threat Matrix 

10. Steel Rainbow Requirements & Functional Architecture, NRL Presentation, 31 January 2008 

11. Electronic Attack Technique Spedfication- Advanced Technique Generator Requirements, 

NRl/FR/5740-09-10,172 

12. Threat Study for a Next Generation Surface Naval Electronic Attack System, R.N. Gilfillan, 

NRl/FR/5740-09-10,172 

13. Functional Specifications for AN/SLQ-32A/MK24S/SSDS/DDI Integration {R17.03) 

a. Functional Spedflcatlon for AN/SLQ-32A/MK24S/SSDS/DDI Integration (R17 .03), NRL Branch 

Report 5750-040, 17 October 1996 

b. Notes on Functional Specification for AN/SLQ~32A/MK245/SSOS/DDI Integration (R17.03), 12 

March 2009 

14. EW/Comm Utilization Information 

b. 

EW/Comm Utilization Study Presentation, S. Davezac, 2 June 2009 

EW/Comm Utillzation Study Commentary, 5. Davezac, 20 May 2009 

15. Elevation Coverage for Shipboard EA, R. Xander, 29 May 2009 

16. Mathcad Analysis of 2~0 Antenna Pointing Error, 5. Davezac, 1 June 2009 

Request for Standard CDL Specification Revision F, Nov 2002 (Available Upon Request) 

Request for Standard COL Specification Revision F Annex C&D/500/SCG, Nov 2002 (Available Upon 

Request) 

Request for the Family of COL Specifications, feb 2008 (Available Upon Request} 

Naval OA Contract Guidebook v 1.1 dated 25 Oct 2007 
(https:Uacc.dau.mii/CommynityBrowser.aspx?id=1B3Q88&lang=en-US) 

NRL Transmitter Program (Undassified Report and Classified Appendix) (required) 

lCD for the STE of TCDL N System 

Operation and Maintenance Instructions TCDL 

AN/SRQ~4 (KU) Radio Terminal Set 
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AN/ARQ-58 Radio Terminal Set 

AN/SRQ-4 with EC 157 Cable Running Sheets 

AN/SRQ-4 with EC 157 lCD Drawing List 

MFEW Interface data including the following documents: (required) 

1. External Interface Design Document for the MFEW ES Digital Receiver REV c 

2. MFEW ADM Drawings 001-008239 rev. c 

3. MFEW ADM Network Topology 

4. MFEW ADM Cabling 

5. MFEW ADM Equipment Views 

6. MFEW ES Processor (ESP) to ESEWD (Display) Interface Control Document {lCD) 

In Top Resource Allocation Architecture Document {Draft) (required) 

EW/10/LOS Comms Critical Technology Elements (CTE) {required) 

Surface Navy Combat Systems Software Product Line Architecture, Architecture Description 

Document, Version 1.0, 31lu\y 2009 

Chesapeake Bay Detachment {CBD) Installation Parameters and Conex Arrangement (required) 

SSEE Capabilities Production Document 

SEWIP Block 2 Documentation (required) 

• ~JQck 2 System Scope Document (SSD} . ..... , 

• Block 2 System Requirements Document (SRD) 

• External Interface Requirements Specification (IRS) - Draft 

Classification Guides 

• OPNAVlNSTS5513.0Bb-03 

• OPNAVINSTS5513.0Sb-18 

• OPNAVINSTS5513.0Bb-38.4 

• PMW 180 Classification Guide 

• Multifunction RF (MRF) Systems, and AMRFC Test Bed Classification Guide 
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ATIACHI\.1ENT TODD FORM254 Contract#: NOOOl4..09·D-0710 I 0002 

"FOR OFFICIAL USE ONLY" (FOUO) INFORMATION SHEET 

I. General 

a. The "For Official Use Only" (FOUO) marking is assigned to information at the time of its creation by a 

DoD Agency. It is not authorized as a substitute for a security classification marking but is used on official 

government information that may be withheld from the public under ellemptions 2 through 9 of the Freedom of 

Information Act. 

b. Use of the FOUO marking does not mean that the information cannot be released to the public, only that it 

must be reviewed by the Government prior to its release to determine whether a significant and legitimate 

government purpose is served by withholding the information or portions of it. 

2. Identification Markings 

a. An unclassified document containing FOUO information will be marked "For Official Use Only" at the 

bottom of the front cover (if any), on the first page, on each page containing FOUO information, on the back page, 

and on the outside of the back cover (if any). No portion markings will be shown. 

b. Within a classified document, an individual page that contains both FOUO and classifted infonnation will 

be marked at the top and bottom with the highest security classification of information appearing on the page. If an 

individual portion contains FOUO information but no classified information, the portion will be marked "FOUO." 

c. Any "For Official Use Only" information released to a contractor by a DoD Agency is required to be 

marked with the following statement prior to transfer: 

This document contains information EXEMPT FROM MANDATORY DISCLOSURE under the 

FOIA. Exemption(s) _._apply. 

d. Removal of the "For Official Use Only" marking can only be accomplished by the originator or other 

competent authority. When the "For Official UseOnlyH status is terminated, all known holders will be notified to the 

extent practical. 

3. Dissemination. Contractors may disseminate ~For Official Use Only" infoimation to their employees and 

subcontractors who have a need for the information in connection with a classified conttact. 

4. Storage. During working hours, "For Official Use Only" information shall be placed in an out--of·sight 

location if the work area is accessible to persons who do not have a need for the information. During nonworking 

hours. the information shall be stored to preclude unauthorized access. Filing such material with other unclassified 

records in unlocked files or desks is adequate when internal building security is provided during nonworking hours. 

When such internal security control is not exercised, locked buildings or rooms will provide adequate after-hours 

protection or the material can be stored in locked receptacles such as file cabinets, desks. or bookcases. 

5. TransmissiQn. "For Official Use Only~ information may be sent via flfSt~class mail or parcel post. Bulky 

shipments may be sent by fourth.class maiL 

6. Disposition. When no longer needed. FOUO information may be disposed of by tearing each copy into 

pieces to preclude reconstructing, and placing it in a regular trash container or as directed by the DoD Agency. 

7. Unauthorized Disclosure. Unauthorized disclosure of "For Official Use Only~ information does not 

constitute a security violation but the releasing agency should be informed of any unauthorized disclosure. The 

unauthorized disclosure ofFOUO information protected by the Privacy Act may result in criminal sanctions. 

' .... 



ATTACHMENT TODD FORM254 CONTRACf, N00014-09-D-Q710 I 0002 

INTELLIGENCE INFORMATION SHEET 

1. The material does not become the property of the contractor and may be withdrawn at any 

time. Upon expiration of the contract, all intelligence released and any material using data from 

the intelligence will be returned to the releasing contracting command or activity {Chief of Naval 

Research (ONR 43)] for final disposition unless retention is authorized. The contracting 

command or activity [Chief of Naval Research (ONR 43)] will provide a copy of the retention 

authorization to ONI-5. 

2. Contractors will not release the intelligence material to any activity or person of the 

contractor's Ol:"ganization not directly engaged in providing services under the contract or to 

another contractor (including sub-contractors), government agency, private individual, or 

organization without prior approval of the originator of the material, as outlined in governing 

directives, and prior approval and certification of need-to-know by the designated project 

manager/contract sponsor {Chief of Naval Research (ONR 43)]. 

3. Intelligence material will not be released to foreign nationals or inunigrant aliens who may 

be employed by the contractor, regardless of the level of their security clearance or access 

authorization. except wit~ the specific pennission of ONI-5 requested via the Chief of Naval 

Research (ONR 43). 

4. Intelligence material will not be reproduced without prior approval of the originator. All 

intelligence material shall bear a prohibition against reproduction while in the custody of the 

contractor. 

5. Contractors will maintain records which will permit them to furnish, on demand, the names 

of individuals who have access to intelligence material in their custody. 



DFARS 252.227~7<113 RJgll.tt in teclmieaJ D•ta-Non~ommen:lalltems 

[dentification and Assertion of Restrictions on the Government's Use, Release; or Disclosure of 

Technical Data. 

The Contractor asserts for itself, or the persons identified below, that the Government's rights to 

use, release, or disclose the following technical data sfwuld be restricted-

Systems 
Corporation 

.,.,..,. 
Corporation 

Systems 
Corporation 

.,...., 
Corporation 

System' 
Corporation 

,,...., 
Corporation 

S)'Btems 

Corporation 

Contract N00014..Q9-D..Q710 
Task Order 0002 
Attachment Number 3 
Page 1 of 18 



Systems 
Corporation 

•rrthe assertion is applicable to items, components, or processes developed at private 
expense, identity both the data and each such item, component, or process 

"'*Generally, the development of an item, component, or process at private expense, 
either exclusive or partially, is the only basis for asserting restrictions on the Govennnent's 
rights to use. release, or disclose technical data pertaining to such items, components, or 
proce&leS. Indicate whether development was exclusively or partially at private expense. If 
development was not at private expense. enter the specific reason for asserting that the 

Government's rights should be restricted. Include Document nwnbcr or reference nwnber to 

support independent researoh and developmoot funds. 

*"'*Enter asserted rights caiegory (e.g., government purpose license rights from a prior 
contract, rights in SBIR data generated under a11otb.er oontract, limited or govenuuent purpose 
rights under this or a prior contract, or specifically negotiate licenses). 

•••• Corporation, individual, or other person, as appropriate. 

Doto 23 AUgtiSt 2010 

Printed Name and Title Tori Dettmer, Contracts Representative 

Signature 

Contract N00014-09-D-0710 
Task Order 0002 
Attachment Number 3 
Page 2 of 18 



DFARS 251.217-7014 Rlgbh in Noaoommerdal Computer Software aad Noaeommen:ial 

Computer Software Docttmentation 

Identification and Assertion of Restrictions on the Govemment's Use, Release, or Disclosure of 

Computer Software. 

The Conttactor asserts for itself, or the persons identified below, that the Government's rights 10 

use, release. or disclo~e the following computer software data should be restricted-

Orwnman Systems 
Corporation 

Grumman Systems 
Corpomtion 

Grumman Systems 
Corporation 

GtllllUll8ll Systems 
Corporation 

*Genera.Uy, development at private expense, either exclusively or partially, is the only 

basis fur asserting restrictions on the Government's rights to use,. release, or disclose computer 

software. 

UJndicate whether development was exclusively or partially at private expense. If 

development was not at private expense, enter the specific reason fur asserting that the 

Govcmrnent's rights should be restricted. Include Document number or reference number to 

support independent research and development funds. 

Contract N00014-09-D-071 0 
Task Order 0002 
Attachment Number 3 
Page3of 18 



"'*•Enter asserted rights category (e.g., restricted or government purpose license rights in 

computer softwme, government purpose license rights from a prior contnlct, rights in SBIR 

software genernted under Mother contract, or specifically negotiated licenses). 

uu Corporation, individual, or other person, as appropriate. 

Dttte 

Printed Name and Title 

Signature 

Contract N00014-09-D-07l 0 
Task Order 0002 
Attachment Number 3 
Page4of 18 

23 August 2010 

Tori Dettmer, Contracts Representative 



Attachment A to 3.0 NGC ln. Top -7013 and -7014 Forw 

Northrop Grumman's IBW Matched Video Detection teclmical datil includes unique algorithms 
and working code that achieves un-matched performance (funclionally, size, resouoces,. power, 
etc) than what is available in the public domain. fn particulllf, this code has the following unique 
features and capabilities: solution to matched video bandwidth detection to provide significantly 
bcttc:r' perfunnancethan the current state of the art, 130 or more simultaneously operating 
matched video detection pa IP samples AID path (10 per sub-channel), fully automatic detector 
arbitration, stabilized false alann control, automatic detector mismatched short pulse rejection, 
instantaneous and simultaneous pulse measurement from multiple detectors. video integrated 
pulse reconstruction for better than state of the art precision TOA and pulse width measurements. 
short detector shadow times, and modulation and polarity adaptive processing for resilient signal 
detect and characterization of modulated signals of unknown polarity. 

Northrop Grumman's Kalman Filter Tracker Module software includes unique lines of code and 
algorithms aspects that transcend the implementation of the widely used Kalman Filter that is 
publica!ly available. Specifically, this code has unique features dealing with search, acquisition, 
coast, re-acquisition. RF parameters, etc which constitute the eomplete tracking function within 
the larger context of OW' system C(mtroller. 

Northrop Grumman's SNMP Module software tmnslates our Kalman Filler Tracker ModuJe to 
be compatible with SNMP. This specifW SNMP oode is not available in the public domain. 

Contract N00014-09-D-0710 
Task Order 0002 
Attachment Number 3 
Page5of 18 



.ITT 
Releraoce; OFAR252.227·1Df3 

IDENTifiCATION AND ASSERTION Of RESTRICTIONS ON THE GO'IERNMENrS USE, FIELEASE, OR 
DISCLOSURE OF RIGHTS IN TECHNICAL DATA- NONCOMMERCIAL ITEMS 

Th6 CO!lllador asserts lor IU>elf, or the persons klentil.ed below. tt.at rile Guvomrnan!'s righlB 10 use, mleasa, or 

discloSe llie lo3owif>g te<':hnicnl dat!'l should 00 mstrtcled-

limited 

and llll!lh sueh llern cornponent, ot process. 

''Generally. 11>!1 du\lelopment ot M item, compooeol, or pnli:OOS at pn..ate a~. allhar .oo:lusively or pamally. Is 
me Ollly bas!$ lor a,s.<;el!lng reslricliom onlhG Govamment's righls 10 use, <olaase. or di$CJOila tachnlcal da1ll 

partainirlg to suctr itams. coriiPOf1Gfl!S. or ~»"-· lllditala Wf1el1lar ~was exclusi'IB!y or part/aMy a! 
prlvata IDVf111Sa. II OOvelrrpmool was not a1 pmate ~-enter !he. specili<;; reasoo k>r 3S!18<ting !hat roo 
Go110mment'& lfgNs ~llould oo 100100100.. 

''•Enter assailed lights c:tlago<y (e.g., Govommenl purpose lic:at>se oglll& lmm a prior contract llQhl$ 111 SBIR dill>:~ 
genemled under aootrter conlmcL limited or Gowmment PliJPilS& righls. undef \his or a prior conlrac!, or specffk:ally 

negolla\00 licenses). 

''''Calf>Ouilil>n, ~oralhef pafSOI'l, as~ 

DBte: :,2 ~ f!(p, t ~-,.~, f (..' 

Contract NOOO 14-09~0-0710 
Task Order 0002 
Attachment Number 3 
Page6ofl8 



DFARS 252.227-7013 Rights ill teclu1ieal Data-Noncommerdu.lltem• 

Identification and Assertion of Restrictions on the Government's Use, Release, or Disclosure of 

Teclmical Data. 

The Contractor asserts fur i!s<llf, or the persons identified below, that the Government's rights to 

use, release, or disclose the following technical data should be restricted-

private expense, 
considered intellectual 
property 

Asserting 

• Jftbe assertion is applicable to items, components, or processes developed at private 

expense., identify both the data and each such item, component. or process 

...., Generally, the development of an item, component, or process at private ex~, 

either eKclusive or partially, is the only basis for asserting restrictions on the Govennnent's 

rights to use. release, or di~lose tecbnical. data pertaining to such items, components, or 

processes. Indicate whether rlevelopmer.tt was exclusively or partially at private expense. If 

Contract NOOOt4-09-D..0710 
Task Order 0002 
Attactunent Number 3 
Page 7 of 18 



Govennnent's rights should be restricted. Include Document number or reference number to 
support independent research_ and development funds . 

.... Enter asserted rights category (e.g., restricted or government purpose license rights in 

computer software, government purpose license rights from a prior contract. rights in SBIR 
software generated um:ier another conlnlCt, or specifically negotiated licenses). 

"'"''"" Corporation, individual, or other pezson, as appropriate. 

Company: 

Printed Name and 

Signature: 

Signal Technology Corp 

26 Apri12010 

Contract NOOOI4-09-D-Q7JO 
Task Order 0002 
Attachment Number 3 
Page 8 of 18 



DFARS 252.227·7014 Rights in Noncummereial Com pater Softwarn and Nonoommercial 
Computer Software Do~umenlatloo 

Identification and Assertion of Restrictions on the Government's Use, Release, or Disclosure of 
Computer Software. 

The Contractor asserts for itself, or the per$011!1 identified below, that the Government's rights to 
use, release, or disclose the following computer software data should be restricted-

technology developed 
at private expense, 
considered intellectual 
property 

technology developed 
at private expense, 
considered intellectual 

teclmology developed 
at private expense, 
considered intellectual 
prop<rty 

technology developed 
at private expense, 
considered intellectual 

Corporation 

Corpomtion 

"' Generally, devek1pm.ent at private expense, either exclusively or p8rtially, is the only 
basis for asserting restrictionS on the Government's rights to use, release, or disclose computer 
software. 

•• Indicate whether development was exclusively or partially at private expense. If 
development was not at private expense, enter the specific reason fur asserting that the 

Contract N00014-09-D-071 0 
Task Order 0002 
Attachment Number 3 
Page 9 of 18 



development was not at private expel1lll; enter the specific reason for asserting that the 

Government's rights should be restricted. Include Document number or reference number to 

support independent research and development funds . 

... , Enter asserted rights «d.egof)' (e.g., govenunent purpose licen.serights from a prior 

contract, rights in SBJR data generated Wlder another contract, limited or government pwpose 

rights under this or a prior contract. or spc::cificaUy negotiate licenses). 

''** Corporation, individual, or other pmon, as appropriate. 

Company: 

Date: 

Printed Name and Title: 

Sig.nahlre: 

Signal Technology Corp 

26Aprill0 

Contract N00014-09-D~0710 
Task Orde, 0002 
Attachment Number 3 
Page 10 of 18 



IdcDtification and Assertion of Restrictions on the GovemJl1eDt'5 Use, Rdea9c, or Dillclosw'e M' 
Te:clmica! Dt~ta. 

'I'ht Contractor asserts fot itsdf: or the pmon5 ideutified below. that tbe Government's: rights to 
ua; zdease, or disclose the full owing technical data .shmdd be restricted-

Teclmical Data to be Basis: fur Assettion•. """""ru"" N81l'l;CofPersoo 
Furnished With c.tqoey'·· """"'"' Restrictions'" Rescridions"··· 

•If the assertion is applicable to items, oompooea:rts, or proc.esscs developed at prlwte 
~ identify both the data and each IRilCb item, componalt, w process 

••GeDcra.ily, the development of an item, c:omponent, or process at private c::xpense, 
either exclusive or pattially, is the only basis for asserting restrictions on the Govcmmcofs 
rights ro use. release,. or discJose tecbnical. data pertaining to such items. componcms. or 
proce:sses.. Indicate 'Yihdher devdopmeDt was exclusively or pmtially at private> expense. If 
development wa$ not at private expense, emcrthe. specific reason for assertiog that the 
Govemmer:n's rights should be restrn:tcd. Include Documcllt number or refen:ace number to 
support inde:peDdc:nt resean:h and development funds. 

•••Enter asserted rights category (e.g., govemment purpose li£eme rigbts from a prior 
wot~act. rights in SBIR data gcac:ratcd under aootbet cootract, limikd or gav«QmCnt pmpo5CI 

rlgbts UDder Ibis or • prior coniiaCt, or specificaUy negotiate Jitoosel) . 

.... Corporation,. individual. or other perron, u appropri& 

-¢7,;b 

:,, l ~• • '" •o o I 

·-
Contract NOOO 14-09-D-()71 0 
Task Order 0002 
Attachment Number 3 
Page II of IS 



DFARS 25l.l27-1fJ14 Rf&htJ ia Noaemnmerdal Computer Software aad NoaeeDIIIMI"dal 

Colu!>-s.ftwore-

Identification and Asaertion of Restrictions on the Govermnent' s llie, Rekase, or Disc.losu:re of 
C-Soltware. 

The Contractcn' asserts for itself, orlbe petlOt1S identified below, tbal: the Government's rights to 
usc, release, or disclose the following computer software dam should be reatricted-

Computer Software to Basis for Assertion•* A-..Irugbls Name ofPcrsorl 
be F'Bmisbed With Category••• Asocrung 

~ 
~testrictiorut•••• 

•Generally, development at private expense, either exclusively or pmtiNiy, i!l the only 
basis for asserting restrictions an the Govcmmtnt 's rigbts to use, release. or disclose computer 
.. ttwm.. 

••Indicate whether developmeut was exclusively or partially at private e.xpe:llllC. If 
devl:lopment was oot at private expeose. enter the specific reason fur auerting that the 

Govemrneut"s rightll should be restricted. Include Document nwnher or reference number to -rt independ<nt-""' --ent fimds. 

•••Enter asserted rights category (e.g., restricted or govemmentpurpose J.ic:eDse rights in 
computer software., govemment purpose li=uc rights from a prior contract, rights in SBIR 
software ge:nended under another wotract, or specificaUy negotiated licenses). 

•••• Corporation,. individual, or othet' pemm. as appropriate. 

Contract N00014-09-D-07!0 
Task Order 0002 
Attachment Number 3 
Page 12of18 



Cmtomer Name: MC.(J{)l-JnTop 
Supplier Proposal No: 1004018 

Supplier. L-3 Commrmtcartons Nardc Mlcrowavt! Ww 

FAR Information; DFARS 252.127-7014-l.thntij/catJrm and Assel'tiOtl$ of Reslricrlrms .. Comprmu· Software DFARS 252.227-7013 -ldenti.flcatirm tJnd 

hsertrrms of Restrlcliom ... Technlco/ Data 

The Contractor asserts for itself, or the persons identified bel!Wi, that the Government's rights 1.0 usc, reka!le, or disclose the full owing n:clmieal daashonld be 

restricted. 

Microwave West{60SS3) 

Microwave West (60583) 

Microwave West 

Microwave West 

Microwave West {60S83) 

l'llge1of4 

Contract N00014-09-D-0710 
Task Order 0002 
Attachment Number 3 
Page 13 of 18 



Co 

Cur«:~ mer Naroe: MC-001-lnTop 
Supplier Propusal No: 1004038 

Page2of4 

Task Order 0002 
Attachment Number 3 
Page 14 of 18 

private expense 

Supplier: L-J Comrmmicatio/'1$ Narda Mlcraw.:n>l! West 

Microwave West (60583) 

,, L-3 
Microwave West (60583) 



I 

Customer Name: MC-f)()J.JnTop 
Supplier Proposal No: 1004018 

Page Jot' of 

Task Order 0002 
Attachment Number 3 
Page 15 of 18 

private expense 

Suppliu: L-3 <:nmmunicat10ns Nardo MicroWQVf! West 

Microwave West {60583) 

" Microwave West {60583) 



Costonlt'r Name: MC..(JOJ.fnTop 
Supplier Proposal No: 1004038 

Supplier: £.J Commtmicatlans Narda Microl\"aw West 

•If~ ~i<m is applicable to items, ~ or pmc:te$C5 developed at prh'alc expense, identify OOih ~data lllld ea<:h SllCb. itl:m, componetU, Ofpmoe$$. 

••G:ncr.r.Hy, the dc\'llklpmcm of an item, eomponen!, w pn:x:e55 111 private expen$C, eifuef ~hlsively or partially, .IS t11e only buill fur assatingrestl'ietioll! Oil the 

Gowmrnent's rishls to use, Jdea!¢. or disclooc tecllllical daul perttillius to sueh items, CD!tiJIOl1l!lllS. ot ~- Tndicale whether development ~ eli"Clusi~ly or paJtinlly 

at priwte e;qx:ose.. If development "Mill not at private expense, e;ntcr the specific ml50lllbr asserting that the Gomnmenl's rights should be restricted. 

••• Entm" MSetted rights categol)' {e.g.. goverutnellt purpose lf(el!51e rtght!l ftmn a prier contrac1, righ1s In SBJR dam gcnerattd Ullder another contmct, !imihld Ill" 

governmem putpO!IC rights undel- this or a priorcontmct, or spceifically negorimcd licenws). 

••*-Cmponrt~oo. individual, or othet penan as appropriate. 

Signature 
Printed Name 

n .. 
o ... 

Page4 of.i 

Task Order 0002 
Attachment Number 3 
Page 16 of 18 

Manager, Business Admlnlstratran 

August 11, 2010 



DFARS 252.227-7013 Rights ln technical Dat.-NGAcomrnerclalltems 

Identifi(:ation and Assertion of Restrictions on the Government's Use, Release. or Disclosure of 
Techn.ical Data. 

The Contractor asserts for itself, or the persons identified below, that the Government's rights to 
use, release, or disclose the following tet:hnical data should be restricted· 

I rechnica! Data to be Basis for Assertion-.• Asserted Rights Name: of Pcrwn 
Furnished With Category*** Asserting 
Restrictions-. Restrictions•..,.,• 
None Developed Limited Rights Northrop Grumman 

Exclusively at Private Systems Corporation 
Ex))erule 
Developed Limited Rights Northrop Grumman 
Exclusively at Private Systems Corporation 
Expense 
Developed Limited Rights Northrop Grumman 
Exclusively at Private Systems Corporation 
Expense 

*If the assertion is applicable to items, components, or processes developed at private: 
expense, identifY both the data and each such item, component. or process 

..,.Generally, the development of an item, component, or process at private expense, 
either t:Xclusiveor partially, is the only basis for asserting restrictions on the GOvernment's 
rights to use, release, or disclose technical data pertainiilg to such items, components, or 
processes. Indicate wru:ther development was exclusively or partially at private expense. If 
development was not at private expense. enter the specific reason for asserting that the 
Government's rights should he restricted. Include Document number or reference number to 

support independent research and devdopment funds. 

•••Enter asserted rights category (e.g., government purpose license rights from a prior 
contract, rights in SBIR data generated under another contract, limited or government purpose 
rights under this or a prior contract, or specifically negotiate licenses) . 

.-. •• Corporation, individual, or other person, as appropriate. 

Date: August 18.2010 

Printed Name and Title: Jeffiey M. Allard, Contracts MMager 

Contract N00014-09-D-071 0 
Task Order 0002 
Attachment Number 3 
Page 17ofl8 

I 



DFARS 252.l27w 7014 Rights in Noorommercbl Compucer Software and Noneommerdal 
Computer Software DtK:Umentation 

Identification and Assertion of Restrictions on the Government's Use, Release, or Disclosure of 

Computet" Software. 

The Contractor asserts for itself, or the persons identified below, that the Government's rights to 

use, release, or disclose the following computer software data should be restricted-

Computer Software to Basis for Assertion** Asserted Rights NameofPmon 

be Furnished With Category*** Asserting 
Restrictions• Restrictions .. ** 

Nooo Developed Restricted Rights Northrop Grumman 
Exclusively at Private Systems Corporation 
Ex-pense 
Developed Restricted Rights Northrop Grumman 
Exclusively at Private Systems Corporation 
ExPttJse 
Developed Restricted Rights Northrop Grwnman 
Exclusively at Private Systems Corporation 

Ex"""' 

*Generally, development at private expense, either exclusively or partially, is the only 

basis for asserting restrictions on the Government's rights to use, release, or disclose computer 

software. 

••Indicate whether development was exclusively or partially at private expense. If 

devdopment was not at private expense. enter the specific reason fur asserting that the 
Government's rights should be restricted. Include Document number or reference number to 

support independent resCilrl.':h and development funds. 

u•Enter asserted rights category (e.g., restricted or government purpose license rights in 

computer software. government purpose license rights from a prior contract, rights in SBIR 

software generated under another contract, or specifically negotiated licenses). 

**** Corporation, individual, or other person, as appropriate. 

Date:August 18. 2(}10 

Print«! Name and Title: Jeffrey M. Al!wd, Contracts Mwgcr 

Signature: 

Contract NOOO 14-09-D-071 0 
Task Order 0002 
Attachment Number 3 
Page 18 of 18 
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